JPA File No.: JPA 04-019

AG Contract No.: KR06-0466TRN
Project No.: STP-202-B(002)B
Project: SR 202L Red Mountain Freeway
Section: University Drive-Southern Avenue
Roadway Improvements

TRACS No.: H5783 01C

BUDGET SOURCE ITEM #82606

INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
CITY OF MESA

, b
THIS AGREEMENT is entered into this date y%w ﬁ_ ,/ , 2006 pursuant to

Arizona Revised Statutes, Sections 11-951 through §1-954, as amended, between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION, (the “State”) and the CITY
OF MESA, acting by and through its MAYOR and CITY COUNCIL (the “City”).

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section §28-401 to enter into this
Agreement and has delegated to the undersigned the authority to execute this Agreement on behalf of
the State.

2. The City is empowered by Arizona Revised Statutes Section §48-572 to enter into this Agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this Agreement and has authorized the undersigned to execute this agreement on behalf of the City.

3. The parties hereto agree to and acknowledge the following conditions: a) The estimated
monetary amounts referenced in this Agreement are subject to change and can change substantially
before completion of the Project; b) The parties shall perform their responsibilities consistent with this
Agreement; and c) Any change or modification to the requested Project elements listed in Exhibit A, will
only occur with the mutual written consent of both parties.

4. Incident to the State’s construction of the Red Mountain Freeway (SR 202L), within the University
Drive to Southern Avenue segment, the City requests the State incorporate certain enhancements (City
Enhancements) into the State’s ongoing construction work. The requested City Enhancements listed
below herein are collectively referred to as the “Project”, and detailed in Exhibit “A”, attached hereto and
made a part hereof. Said Project costs shall include a credit to the City for work completed by the City on
behalf of the State (described as item i below),

a. Widening the University Drive bridge structures and approach roadways to accommodate
dual left turn lanes in the eastbound direction, at a 50/50 cost split with the State.
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b. Widen & install sidewalks to 8-feet on the University Drive and Broadway Road bridge
structures and roadways to ramp returns, providing an additional 3-feet over the State’s standard 5-feet
sidewalks, to be borne 100% by the City.

c. Installation of University Drive E-Streets conduit and vault infrastructure, for the City’s future
use, cost to be borne 100% by the City.

d. Install four-2" conduits in the Broadway Road, Apache Trail and University Drive roadways
and bridge structures for the City’s use. Conduits to extend to end of PCCP and then to back of sidewalk
cost to be borne 75% by the City.

e. Install two-1"cable inner ducts and fiber-optic lines along SR 202L mainline, including FMS
pull boxes and fiber-optic cable along the freeway mainline for City’s use, cost to be borne 100% by the
City.

f. Install new City gas-line in University Drive, cost to be borne 100% by the City.

g. Relocate existing City waterline (no prior rights) on Apache Trail. As part of the US 60 / SR
202L Traffic Interchange, under Phase Il Project (TRACS No. H 5686 04C), the State has relocated City
waterlines (no prior rights) at Coralbell Avenue, Pueblo Avenue and 88™ Street intersections, of which
said costs to the State are also included in this Agreement for reimbursement by the City, as detailed in
Exhibit A.

h. The installation of traffic signals, crossroad lighting and intersection lighting to City Standards
at Broadway Road and University Drive, including but not limited to video detection equipment are
considered part of the Project elements with the exception that this element is at no cost to the City and
therefore is not included in Exhibit A.

i. Included in this Agreement as work completed by the City on the State's behalf, a credit in
the amount of $272,590.00 shall be deducted from the City’s estimated costs of the Project, for relocation
of the City’s waterline with prior rights, identified in Exhibit “B”, attached hereto and made a part hereof.

j.  The City's total estimated cost contribution for the requested Project elements as listed above
is $2,103,939.36 and detailed on Exhibit A.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

il.__SCOPE OF WORK

1. The State shall:

a. Upon execution of this Agreement, agree to be the City's designated agent for the Project
and invoice the City $1,831,349.36, for the estimated costs of the Project elements as referred to in
Article 4 of the Recitals, which includes a standard fixed rate for construction engineering and
construction administration, as described in Exhibit A. Said invoice shall detail the total estimated cost
contribution of $2,103,939.36 and include the credit amount of $272,590.00, as referenced herein Recital
4.i above, resulting in an estimated net contribution of $1,831,349.36.

b. Incorporate the Project elements referred to herein into the State’s construction plans of the
Red Mountain Freeway (SR 202L), within the University Drive to Southem Avenue segment. Prepare
and provide design plans, specifications and other such documents and services required for construction
bidding and construction of the Project and submit same to the City for approval.

c. Advertise for bids and award one or more construction contracts to accomplish the Project,
administer same and make all payments to the contractor(s).
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d. Coordinate with the City’s inspectors during construction of the Project.

e. Confer with and obtain written concurrence on any related design and/or construction
modifications or change orders to the construction contract involving changes to the Project.

f.  Upon completion of the Project perform the final inspection and notify the City in writing that
the Project has been constructed in accordance with the Project documents and has been satisfactorily
completed.

g. Upon completion of the Project, provide the City a recapitulation of the City Enhancements’
final costs, along with an invoice or reimbursement for the difference between the estimated cost paid by
the City and the actual costs for the Project, including all fixed rates described in Exhibit A.

h. Grant or confirm, per established procedures of the State's Phoenix District Permit Office,
that the City has a valid annual citywide Encroachment Permit on file, for routine/normal maintenance and
emergency maintenance work provided by the City within the State's rights of way. Agree, any new
construction or installation shall require a separate permit through the State's Phoenix District Permit
Supervisor, as per the Phoenix District's established procedures.

i. Be responsible for the initial hook-up fees and all monthly electric power costs to operate the
traffic signals, crossroad lighting and intersection lighting, including the luminaires and video detection
equipment related to the Project, located at Broadway Road and University Drive. The City is to operate
and maintain signals and lights at Broadway and University. The State is to pay power costs for signals
and the City is to pay for the lights.

2. The City shall:

a. Upon execution of this Agreement, designate the State as the authorized agent for the City
and within 30-days of receipt of an invoice from the State, remit an estimated net contribution of
$1,831,349.36 for the City’s estimated cost of the Project, including the credit described herein Recital 4.i.
above and all fixed rates described in Exhibit A. The actual cost of the Project shall be determined upon
completion of construction and will include the City’s credit as referenced herein Recital 4.i. above.

b. Review documents and provide comments to the State as appropriate. Be responsible for all
design consultant and contractor claims for extra compensation due to delays or whatever reason,
attributable to the City.

c. Be responsible for the actual costs of the Project, as described herein.

d. Obtain, per established procedures of the State's Phoenix District Permit Office, a valid
annual citywide Encroachment Permit for the routine/normal maintenance and emergency maintenance
work provided by the City within the State's rights of way. Agree, any new construction or installation
shall require a separate permit as per the Phoenix District's established procedures, of which may be
obtained through the District Office referenced herein.

e. Upon completion and the City's acceptance, be responsible for the operation and
maintenance of traffic signals, crossroad lighting and intersection lighting, including the luminaires and
video detection equipment related to the Project, located at Broadway Road and University Drive.

f.  Provide maintenance of the fiber-optic cable and the City's gas and water lines installed or
relocated by the State under this Agreement. Should the City default on the operation and/or
maintenance referenced herein, the City shall be required to restore these elements to State standards
prior to returning to the State, upon 30-days written notice.
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Ill. MISCELLANEOQOUS PROVISIONS

1. The terms, conditions and provisions of this Agreement shall remain in full force and effect until
completion of the Project and all reimbursements; provided however, any provisions herein for operation
and maintenance of said traffic signals, crossroads lighting, intersection lighting and video detection
equipment, shall be perpetual. . This Agreement may be cancelled at any time prior to the award of a
Project construction contract, upon thirty-days (30) written notice to either party.

2. Each party (as “Indemnitor”) agrees to indemnify, defend, save and hold harmless the other party
(as “Indemnitee”) from and against any and all claims, losses, liability, costs, or expenses including
reasonable attorney’s fees, hereinafter collectively referred to as (“claims”), arising out of bodily injury of
any person, including death or property damage, but only to the extent that such claims which result in
vicarious/derivative liability to the Indemnitee, are caused by the act, omission, negligence, misconduct,
or other fault of the Indemnitor, its officers, officials, agents, employees or volunteers.

3. This Agreement shall become effective upon filing with the Secretary of State.
4. This Agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.

5. The provisions of Arizona Revised Statutes Section 35-214 pertaining to State audit are
applicable to this contract.

6. In the event of any controversy, which may arise out of this Agreement, the parties hereto agree
to abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes
Section 12-1518.

7. This Agreement is subject to all applicable provisions of the Americans with Disabilities Act
(Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable federal regulations under the Act,
including 28 CFR Parts 35 and 36. The parties to this Agreement shall comply with Executive Order
Number 99-4 issued by the Governor of the State of Arizona and incorporated herein by reference
regarding “Non-Discrimination”.

8. Non-Availability of Funds: every payment obligation of the State under this contract is conditioned
upon the availability of funds appropriated for the payment of such obligation. If funds are not allocated
and available for the continuance of the contract, this contract may be terminated by the State at the end
of the period for which the funds are available. No liability shall accrue to the State in the event this
provision is exercised, and the State shall not be obligated or liable for any future payments or for any
damages as a resuit of termination under this paragraph.

9. All notices or demands upon any party to this Agreement shall be in writing and shall be delivered
in person or sent by mail addressed as follows:

Arizona Department of Transportation City of Mesa

Joint Project Administration Attn: City Manager
205 S. 17" Avenue — Mail Drop 616E Box 1466

Phoenix, AZ 85007 Mesa, AZ 85211-1466

(602) 712-7525 (480) 644-2066
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10. In accordance with Arizona Revised Statutes Section 11-952, (D) attached hereto and
incorporated herein it the written determination of each party’s legal counsel that the parties are
authorized under the laws of this State to enter into this Agreement and that the Agreement is in proper
form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first written above.

CITY OF MESA STATE OF ARIZONA
Department of Transportation

et

cyRISToﬁHER”J BRADY DANIEL LANCE, P.E.
City Manager Deputy State Engineer Valley Transportation

By

ATTEST

BARBARA JON ES
City Clerk '

JPA 04-019-Draft Revision #2B-1
18Jan2006-VPM-Ig
Revised19Jan2006-sb/lg-
4April06-sic
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ATTORNEY APPROVAL FORM FOR THE CITY OF MESA

| have reviewed the above referenced Intergovernmental Agreement between the State
of Arizona, acting by and through its DEPARTMENT OF TRANSPORTATION, and the CITY, an
Agreement among public agencies which, has been reviewed pursuant to A.R.S. § 11-951
through § 11-954 and declare this Agreement to be in proper form and within the powers and

authority granted to the CITY under the laws of the State of Arizona.

No opinion is expressed as to the authority of the State to enter into this Agreement.

A0 /] /
DATED this A0 dayof __{ ,uéﬂ , 2008.
J J

i
5 -
D e
7

City Attorney

Revised 9/2005
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11/08/2005

Exhibit B
JPA 04-109

Red Mountain Freeway (University Drive fo Southern Avenue)
City of Mesa Credit for Relocation of Prior Rights Waterline

Actual Cost of Relocation $237,040
15% Engineering and Design Fee $35,550
$272,690

Total Credit to City of Mesa

Exhibit B
Page 1 of 14



e e et e T

EYHIBIT “B”

| CITY OF
SEHESA

163
Great People, Qualliy Soivice! ENGINEERING

RACBIMILE TRANSMITTAL BHEET

10 FROM:
Steve Beasley Ross Rennex
oMY DATS! T
ADOT 12-10-04
FAX WUMBER: TOTAL 110, OF PAGDS IRCLUDIRG COVER:
602-712-7630 13
eyt SENDERS REFENENCE NUMDER
s — T TR TP ERERCE NULBER:
RMF, Usrlyersity to Southe:

[ ynGENT X FOR RBVIEW [ pLEASE COMMBNT L1 PLEASE REPLY 1 PLEASE RECYCLE

NDTES/COMMBNIS
Steve,

Attached, find docaimentaton requesting reimbursement for xelocation of the 127 waterline at
Broadway Rozd and the Red Mountain Freewny, The cost of the xelocation is §237,040 as shown
on the atiached documents. Please include (ks relmbutsenent 1o the JPA 2long with the City
echancement costs. Per letter to you on 1.9.04, the total City ephmncement cost cstimate Was
$266,000. Based upon these costs, the final total cost 1o the City would be $28,960.

1£ you sbould have 207 questions, please give me 4 call at (480) 644-2627.

20 §. MAIN STRBET, SUTTE 500 F.O. BOX 1466 MESA, AZ 85202
TEL (400) 644 2251 FAX (480) 644-3392

| Phge L of 14



Dec-10-04. 11:18 Froa-CITY OF KESA EE DESIGN 4806444743

¢

CITY OF
i

ESL
Grest People, Quality Servicel
MEMORANDUM
DATE: December B, 2004
FROW: Gordm;w%

cc: Keith Nath

SUBJECT:  ADOT Relmbursement of 12-nch Walerline Relocation Gosts,

Broadway Road atthe Red Mouniain Freeway

e o

T-28y P.02 F-558

Engineering

As you know, Cliy of Mesa Project No, 01-5686-002 includes the relocation worl for the existing
12-inch waterline in Broadway Road beneath the proposed depressed freeway in a 24-inch
casing, Bid items & and 8 on the bid schedule are for the 12-Inch waterline relocation worl (Bid

ftem 5) and the new 24-inch casing pipe (Bid ltern 8).

| am fransimitiing to you the jollowing information for your use in determining the doflar figure

ivat ADOT should reimburse the Gity for fhis work:

o “Measurement and payment” section for Bid lems 5 and 6 from the {echnical
spedifications for Project No. 01-566-002, which describes the costs Included in each of

these two bld Hems.

o Bid gbulation forthis project, wherein the successful, low pidder (Achen-Gardner) bid

$O0/LF for Bid Hem 5 and $345/LF for Bid ltem 6.

o Leter dated October 6, 2004 from Achen-Gardner with adjusted
1,3, 4,8and 8, By {his lettsr, the effective unit price for Bid ltem
$345/LF lo $3200.F, The unit price of Bid llem § was not &
explanaflon, Special Provision Sectlon FFF allowed the bidder o &
Deduchion o Tolal Base Big" at the botiom of the bid schedule on bid,
distribute that deduction post-bld. The purpose of Achen-Gardner's
was {o distiibute the deduct amount thay had entered on the bid sche!
The unit prices in this October 6" letler are the contractual prices.

unit prices for Bid ltems
& was reduced from
fiected. (By way of

nter an "Addition or
day and then fo
ctober 8™ letier
dule on bid day.)

With this Information, | beliéve you can oatculate the amount that ADOT mmust seimburse the City

for the 12-Inch waterline relogation work and 24-inch casing. That
Please Incluge this In your 1GA {or other instrument) with ADOT for the

Let me know If you have any guestions or require any more information.

JaTh5ERUDY & 002 W VialedinsUaems o 1ot 12 tnsh wateDa tosls o Ress Rennerdot

amount Is $237,040.00.
Red Mountaln Freeway.

Vz 3//‘/



Dec-10-04 108

gpecial Provisions

From-CITY OF VESA ENG pES i
4B0BAAATAY -8
- P03 7658

project No. 01-566-002 & 01-014-001

EEE.

REQU‘REMEN_LTO ACTIVATE \NATERL[NES TO WHICH THIS PROJECT CONNECTS:
(Con\'mued) .

prior 1o gach waterline-illing event, so that {he plant can be prepared for \ne addi\lonél

. demand.

GGG.

payment 10 place the subject walerline (Phase 2) in service shall be included in the cost of
{he walering insiaflation. payment 10 place phase.] and Phase B1n service and all
associated wWork shall be in accordance wih {he approprjate bid ftems in the bid schedule.

ADDITIVE OR DEDUGTIVE BID ITEM:

Vo P S

The bid schedule identifies an jtern as &n addltion of geduction o the {ota! base bid,
which may ocewr due to last minute guotations on pipe material. The Contractor shall
enter the amotint of the addhion or deduction, and total his final base bid. Within 72
hours after the opering of the bids, the Gontractor shall submit to the Englneer, @
revised distiibu ion of the plpe unit prices. apphing revisions only to the bid items for

v

walterling and casing pipes grealer thap of equal to {6-inches In dlameter.

HAZARDOUS LOCATIONS:

" The existing and proposed SEWer manholes and valve vaulis shall be considered

hazardous locations, in thel they are confinedigpaces and also may have explosive
and/or asphyxiating concemra\(ons' of methane gas hydrogen sulfide gas, andfor other

. gases Of Vapors. 24 work shall be conducted in & sale and caulious manner consistent

-wilth fhe potental fiazardous condilions. The Centractor shall be responsinla 1o comply

with alt local, state and tederal laws and regulations {hat govern work in such
. anviropments.

n work operations in hazardous locations, spark—proof fools and exx:&osion-proof
ernporaly lighting shall be used. Electic pawer tools, open flame heaters, electlc
welding equipment, oF other devices of methods that might conceivably cause ignition or
explosion onall not be used.

" The work shall include sampling the aimosphere for hazardous gases and vapors. K the

airosphere proves unsafe, the contractor shall provide @ cafe wondng aimosphere at
no additional cost to the City of Viesa. The alnosphers shall be continually manitored
during the wotk periog. .

smoldng in or near the work area ehall not pe. permitied, Sultable and prom‘ment“No
gmoking” signs shall be posted.

The Contractor shall have a wilten polley and an aclive program for Confined Space
Enwry that complies vith federal, siate, and jocal laws and regulations. The Conlraciar
shall submit nis/ner policy and program, as 8 raquired shop drawing subrmittal.

The Contractar 18 responsinie {OF safety on the job site, including the responsibllity 10
enforce and enact the provisions of the Conlractor's confined Space Entry program and
the respons'\bmﬁes {o monitor the aimosphere within the structures and provide 8 safe
working atmosphere and environment. These safely measures ghall b at no additionat
cost i the City of Mesa, The Gity of Mesa shall not be responsible for safety or for
safely monltoring of the job site.




Den_i\U-OL 11:18 From-CITY OF VESA ENG DESIOH

Technical Provision
Project No. 01-568-002

33

3.4

. other flems associated with the joint yrench.

4005444T4Y 20 P04 F-558

Page 16

fencing, packfil and packiil gompaction, dust conirol, \emporary and permanent uitifity
and pipe support crossings, miscellaneous curh and gutter removal and replacement,
rriscellaneous sigewalk removal and rep‘acemen\, restoration of landscaping, ditches
and road shouider, {ermnporaty power pole supporl, survey monument relocations and

FURNISH AND INSTALL 4B~»INCH CASING PIPE AT LOOP 202 CROSSING (BID TAB
ITEM 4) o

2

"
As shown 01 Drawing W17A and in the details on Drawing G5 of Plan 8et A", 1he 30-
fnch waterline shall be Installed in8 48-inch casing between Station 37+34 and Station i

42425,

payment shall be sompensation in full for furnishing and Instaliing the 4B-lpch diameter
casing pipe complete, incuding ond caps, vent boxes, and incldental work,

lierns payable under Bid llems 3 and/or 5 (&g~ excavation, shoring, backi,
compaction, carrler pipe materlals and carrler pipe instaliation, etc.) shall not be payable
gnder fris bid itent. The cost of providing Yhe redwood sidds snd metal straps, and

pushing of otherwise instaling the carfler pipe within the casing plpe shell be ncluded in
the cost of instaliing the carrerpipe (Bid ttern 3)-

FURNISH AND INSTALL 12-INGH \WATERLINE AT LOOP 202 CROSSING—STA
S TO STAAEYE (BID TAB FTEM5) .

M"’v—-b
Thie 12-inch waleriine at the future {.oop 202 Freeway croseing shall be Istalled in a
joint yrench with a 30-inch watertine per delails 4 and 5 On drawing G5.

i
i
Waterline measuremant and payment fol the 124nch welerine at the Loop 202 freeway ‘
crossing will be by the finear foot and made worizontally alang the centeriine of the plpe |
through all valves and filings. \

payment shall Include compansation in full for furnishing and Installing ihe 42-inch waler
line compiete, i place as specified including pipe SUPPOTLS, joint restraing, pipeline
conneclions 10 existing wataTines, fittings, Joint restraint, pressure and quality testing,
disinfection, pressure {esting, disinfection and all work not specifically covered In other

pay tems.

payment shall also include half the cost sssociated with the joint srench construction per
dotalls 4 and & on drawing G5 including excavailon, shoring, bedding, jemporary
fencing, packiill and backiit gpmpaction. dust control, temporary and permaneni ulllity
and pipe support crossings, rmiscellaneous curb and gullet removat and replacement,
riscellaneots sidewalk rernoval and rep\acemeni, restoration of lendscaping. ditohes
ahd road shoulder, temnporary power pole supporh survey monument relocations and
other itemns ausociated with {he joint rench.

25ﬁ¢



DEQ"ID~ﬂd. 11:20 From-CITY OF IESA EHG DESIGN 4806444740 7-201  P.05/13

Technical Provision
Project No. 01-586-002 Page 17

35 FURNISH AND INSTALL 24 INCH CASING PIPE AT LOOP 202 CROSSING, (BID TAB
{TEM B) -
P g

As shown on Drawing W17A and In the details on Drawing G5 of Plan Set “AY, the 12-
inch watertine shall be installed in a 24-inch casing belween Station 37+34 and Statlon
42425, .

paymant shall e compensation In full for furaishing and instaling the 24-inch diameter

caslng pipe complete, Including end caps, vent hoxes, arid Incidental wortk.

{temns payeble under Bid ftems 3 andfor 5 (8.0~ excavation, shoring, backiill,
compaction, carrer pipe materlals and carrier pipe Installation, glc.) shall not be payable
under this bld item. The cost of providing the redwood skids and melal siraps, and
pushing of otherwise installing the camer plpe within the casing pipe shall be included in

3

ihe cost of installing the carrier pipe (Bld liem 5).
36 JACK AND BORE FOR BOX GULVERT CROSSINGS (BID TAB ITEMS 7 AND 8)
Measurement shall be per each instellation complete per size of carrier pipe.

payment shali bs compensation In full for furnishing and Installing the casing plpe
complete, Including the jack and bore/tunnel operation, excavation, sharing and backfll
for Jacking and recelving pits, the casing plpes, grouling, end caps, any additional
pavement removal and replacement and 2l iterms to which such workis incldental to the
installation of the asing for the 30- and 12-inchi waterlines under the box culverls. Only
¢he work associated with the furhishing and inetalling the casing pipe is included in this
bid iterm.

Payment under these bid ltems shall be payment In full for jack and bore operallons
ranging between 15 fineal feet and 35 Yineal feet (as determined by the length of casing
pipe installed).

Furmishing and instaling of the carrier pipes, termporary fancing, joint restraint, cathodic
protection moritoring and {est stafions, flange insulating kits, materials, pressure and
quality testing, disinfection, dust control and all other work Incidentat to the instaliation of
the 30-inch end 12-inch waterline inside the casing pipe shall be included In the bid
items for the waterlines themselves.

37  GATEVALVE, TAPPING SLEE\/E AND VAULT (BID TAB ITEM D)
Measurernent shal be per each installation complete.

payment shall be compensation in full for urnishing and instaling gale valve, tapping
steeve and vaull complets, In place as specfied including excavation, shoring, backfil
and backfill compaction, temporary fencing, conorele vaul, valve, pipe, fittings,
restraints, access manholes, ladder, pipe supporls, agditional pavement restoration,
miscellaneous curb and gutier rernoval and replacement, miscellaneous sidewalk
removal and raplacemnent, jandscaping replacement, landscape irfigation replacement,
sidewalk, curb and gutter, pavement replacerment associated with the Instaliation of the
valve vault and any other incidental work not specified in other pay paragraphs.

Y

F-B59
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_AEHEN

ADHEN - GARDNER ENGINEERING, LLL

. Ted JE090-TA0D & Fax 4809404576
350 Supth 7 Strevy, Chamdle, AZ 85226
GARDINER Imamer wwnwarhien cony = A Lo, HIRT54Y » BLie 1153539

October 6, 2004

M. Gordon Haws, P.E,
City of Mesz

20 Bast Main Street

5% Rloor

Mesa, AZ

RE:; Desert Wells Zoue 30" Waterline, Phose 2

Dear Mr, Haws,"

~ This Jetter will follow our phane conversation yesterday regarding which items in our

proposal were subject to adjustment per section FEF of the specifications. We hereby
submit our revised adjusied unit price schedule for your veview and/or comment, As per
our conversation, we have applied adjusted unit prices to ftems 1,3,4,6,a0d 8,

Plense et us koow ifany additions] information is requirat.

Sinceped

2z //l/
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From-CITY OF HESA ENC DESIGH

Copy of Deser Wells 30*

sl ey

1
0 WATERLINE

{2 *WATERLINE INGLUDIIG TGS AKD ACESS
30 WATERLINE AT FUTURE 202LO0P
40" WATERLINE GASING AT FUTURE 202 CROSSING
{2 WATERLINE AT FUTURE 202 CROSSHG
24 * WATERLOVE GASING AT FLITURE 202 CROSSING
JACK AND BORE 30 WL 1A 4 GASING PIFE
JACGK AND BDRE 12 WL iR A 24 CASWG PIPE
F & COMPLETE 35 X 24* TAPING SLEVE & 24" GRTE VALV
20" BUTTERFLY VALVE VAULY,BYPASS BHYDRANT
FE1 COMPLETE AIR VAG VALVE & AGGESSORES
ACTIVATE PHASE 1 1D PHASEB WATERLINES
16° WAL Conn, Det A op We10
16~ WA. Conn, Det A on W42
12" WA. Conn, D1 A oo 1B
~—Rolotste 12* Valve pot WA7
B 12° SEWER LINE
5 DU MANHOLE RAG DETAIL

REMQVE & DISPOSE ACP 4" WL & PLACE NEW 4* DIP VERT
REALIGN

HEMOVE & DISPOSE ACP §' Wi 8 PLACE NEW " DIP VERT '
REALIGN

REMOVE & DISPOSE ACP 8" WL & PLACE NEW B’ DIP VERT
REALIGN

REMOVE & DISPDSE AGP 12 W, & PLAGE NEV 12° DIP VERT
REALGN

REMOVE & DISPOSE ACP 16' VL & PLACE HEW 167 DIP VERT
REALIGH

s

R&R AG perDed 1 o5 G2
RER Datt & 2 under siomy seal
R&R Dot 1 G-2 ot vader shury sl

RAR AG parDel2om B2

o070 U

4006444749

B

vy
o 2

603,00 LF
71708 LF
491.00 LF
898.00 LF
43100 LF
40 Eoch
100 Each
1.00 Each
800 Eauh
3.0 Each
100 L8
{0018
100 L&
100 15
10015
204800 LF
100 Eoth

2000 LF

20.00 LF
AD00 LF
12000 LF

40.00 LF

£09.00 Y
694,00 BY
2,248.00 8Y

254800 BY

p.1213

Ly .

Lo Lpumm #oa

T
7400

130,00

595,00

30.00
32000
28,835.00
20,282.00
56,050.00
4250000
1,600.00
37,800 00
13,400,080
1038000

7415.00

1300000

40.00
3,735.00

117.00

12500

13000

22000

25500

77.00
69.00
55.00

§0.00

F-§59

BRI
£1,282.00
123,050.00
282,146.00
79,2000
157,120,00
143,340.00
20,202.00
56,850.00
340,000.00
3450800
37,000.00
18,000,00
10,390.00
141500
13,000.00
113,840.00
29,00.00

228000
250000
5,200.00
2540000
10,6000

52,437.00
AT,885.00
123,640.00

438,080.00

Pagodof2

5



ppc-10-04 11321 From-CITY OF MESA EHG DESIGH ABUGA44TAD 7201 P.13/13  F-558
25 28 R&R AC per M 19.4, A £45.00 SY 65.00 42,185.80
29 28 RER AC per M}19.4, B, tn SL 281,00 §Y 23500 66,316.00
30 » R&R AC parM13.4 B nol on Hatn 23600 8Y 163 0 5148000
T 3 F 81 SLURY BEAL 9,155.00 8Y 170 15563.50
32 32 RAR loops-Sossentan &Mala 4.00 Each 1,400.00 400000
a3 a3 R&R foopa-Bdvray & Ellswioith 200 Eath 1,000.00 200000
34 34 RaR loops-Sousaman B Bovmy 200 Emth 1,000.00 200000
38 ‘a5 DFF BUTY COMPOLICE 10000 Hour 50.00 500,00
3% ® PERMIT FEE 100 LS 1,00:1:00 1,000.00
37 37 AZPDES PERIT ALLOWANCE 100 LS 11,000.,00 11,000.00
n 38 QCTEETNG 100 LS 22625.00 2202500
r GRAND TOTAL 535,760.60]

7

aprerau
iy A,
Pk LN

i

Page2al?
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RESOLUTION No. § 7Ll

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF
MESA, MARICOPA COUNTY, ARIZONA, APPROVING AND
AUTHORIZING THE CITY MANAGER TO EXECUTE AN
AGREEMENT BETWEEN THE STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION AND THE CITY OF
MESA FOR FREEWAY ENHANCEMENTS ALONG THE
RED MOUNTAIN FREEWAY FROM UNIVERSITY DRIVE TO
SOUTHERN AVE

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF MESA,

MARICOPA COUNTY, AS FOLLOWS:

Section 1.  That the agreement between the State of Arizona Department of
Transportation and the City of Mesa for the freeway enhancements along the Red
Mountain Freeway from Power Road to University Drive (ADOT JPA No. 04-019); is
hereby approved.

Section 2. That the City Manager, Christopher J. Brady, or his designated
representative, is authorized and directed to execute the agreement on behalf of the City
of Mesa, and the City Clerk is authorized and directed to attest to the signature of the City
Manager or his authorized designated representative thereon.

PASSED AND ADOPTED by the City Council of the City of Mesa, Maricopa

County, Arizona, this /.42 R dayof & )l , 2006.

/7 d

Dok
/ /Mayor

ATT ST: | ,~
/o

City ,Cfle;;k




CiviL DiviSiON
TRANSPORTATION SECTION

OFFICE OF THE ATTORNEY GENERAL Writer's Direct Line:
TERRY GODDARD STATE OF ARIZONA Facsimile: 602.542.3646
Attorney General E-mail: Susan Davis@azag.gov

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR06-0466TRN (JPA 04-019), an Agreement between public
agencies, i.e., The State of Arizona and City of Mesa, has been reviewed pursuant to
A.R.S. § 11-952, as amended, by the Undersigned Assistant Attorney General who has
determined that it is in the proper form and is within the powers and authority granted to

the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the

State or its agencies, to enter into said Agreement.
DATED: August 3, 2006

TERRY GODDARD
Attorney General

SUSAN E. DAVIS
Assistant Attorney General
Transportation Section

SED:mjf:972854
Attachment

1275 West Washington, Phoenix, Arizona 85007-2997 o Phone 602-542-1680 e Fax 602 -542-3646




